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SUMMARY OF TENDER SUBMISSIONS 
 

Tenderer & Description of 
Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score 

Total 
Contract 

Price 
Rank 

Demonstrated 
Understanding of 

the Required Tasks 

Capacity Demonstrated 
Experience in 

Completing Similar 
Projects 

Social and 
economic effects 

on the local 
community 

Environmental Industries 
Pty Ltd 

Yes It demonstrated a 
thorough 
understanding and 
appreciation of the 
City’s requirements.  
It submitted a 
comprehensive 
response and 
included its 
proposed 
methodology with an 
outline of tasks from 
ground works to 
concrete works, 
installation of 
playground 
equipment, irrigation 
and landscaping.  An 
indicative 
construction 
program was 
supplied. 

It has been 
operating in the 
landscape 
construction and 
horticultural 
industries for the 
past 38 years.  It has 
approx. 206 staff.  
An organisational 
chart and details of 
key personnel 
including their 
qualifications and 
years of industry 
experience were 
provided.  A list of 
plant and equipment 
was supplied.  It has 
an accredited quality 
management system 
to ISO9001 and a 
safety policy in 
place.  Copies of its 
safety policy and 
statistics were 
provided.  Specific 
after-hour contacts 
for emergency 
requirements were 
not supplied. 

It has extensive 
experience in 
completing similar 
projects.  Numerous 
examples of works 
were provided and 
included Kings Park 
Synergy Playground 
(completed in 2006) 
for the Garden’s 
Authority, Bletchley 
Park (2009) for 
Wallis Property 
Group, Hillarys Boat 
Harbour (2010) for 
the Department of 
Planning and 
Stretton Park 
Reserve (2012) for 
the City of Gosnells. 

Its head office is 
located in 
Canningvale. 

It will use sub-
contractors located 
in Joondalup for 
electrical services 
and hydraulic works.  
It utilises local 
suppliers for 
concrete, mulch and 
soil. 

79.0% $1,508,137 1 

All requirements have been 
met. 
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Tenderer & Description of 
Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score 

Total 
Contract 

Price 
Rank 

Demonstrated 
Understanding of 

the Required Tasks 

Capacity Demonstrated 
Experience in 

Completing Similar 
Projects 

Social and 
economic effects 

on the local 
community 

Total Eden Pty Ltd Yes It demonstrated a 
sound understanding 
of the required tasks.  
Its submission 
included a Gantt 
Chart and provided a 
timeframe with an 
outline of tasks to be 
completed from 
earthworks to hard 
landscaping, 
irrigation, playground 
equipment 
installation and soft 
landscaping.  
However, it did not 
highlight the 
requirement for 
conservation of 
existing vegetation. 

It was established in 
1981.  It has approx. 
400 employees.  A 
structure of business 
including details of 
key personnel and 
their years of 
industry experience 
were provided.  
Details of plant and 
equipment that will 
be used to carry out 
the works were 
provided.  It 
indicated additional 
resources will be 
available if required.  
It operates with its 
own quality 
management system 
and has a safety 
policy in place.  
Copies of its safety 
policy and statistics 
including after-hour 
contacts for 
emergency 
requirements were 
supplied. 

It has demonstrated 
experience in 
completing similar 
works.  Examples of 
works were provided 
and included 
Corimbia Estate 
Stages 2 to 8 
(current project) and 
Sienna Woods 
Stage 6 for 
Ecoscape and 
Stocklands and the 
Springs New Estate 
in Rivervale for 
Brierty and 
Landcorp.  These 
projects involved 
similar scope of 
works to the City’s 
requirements. 

It is located in Bibra 
Lake. 
It stated the 
company will 
endeavour to utilise 
local suppliers for 
services where 
applicable. 

67.5% $1,402,407 2 
All requirements have been 
met. 
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Tenderer & Description of 
Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score 

Total 
Contract 

Price 
Rank 

Demonstrated 
Understanding of 

the Required Tasks 

Capacity Demonstrated 
Experience in 

Completing Similar 
Projects 

Social and 
economic effects 

on the local 
community 

Curnow Group Pty Ltd No - not fully 
compliant 

It demonstrated an 
understanding of the 
required tasks.  Its 
proposed 
methodology 
included an outline 
of tasks from 
earthworks to 
electrical installation, 
hard landscaping, 
conservation fencing 
and soft 
landscaping.  A 
Gantt Chart was 
provided. 

It was incorporated 
in 2009.  It is a Perth 
based earthmoving, 
road builder and civil 
contractor 
undertaking works 
throughout WA.  An 
organisational chart 
and an overview of 
key personnel 
including their areas 
of expertise were 
provided.  Details of 
plant were supplied.  
It did not address no. 
of employees.  It 
operates with its own 
quality management 
systems and has a 
safety policy in 
place.  Copies of its 
safety policy and 
statistics were 
provided.  Specific 
after-hour contacts 
for emergency 
requirements were 
not supplied. 

It has experience in 
completing civil, 
building, electrical, 
hydraulic and 
landscaping works.  
Examples of works 
were provided and 
included Barrack 
Square urban 
renewal project 
(completed in 2012) 
and Perth Cultural 
Centre civil works 
(2011) for the 
Metropolitan 
Redevelopment 
Authority and City 
Heart and Fascine 
Redevelopment 
(2013) for the Shire 
of Carnarvon.  
These works were 
mainly for civil based 
projects. 

Its head office is 
located in 
Joondalup. 
It is a local supplier 
and half its 
workforce live within 
the City.  The 
company actively 
support local 
businesses and 
purchase local 
goods and services. 

64.9% $1,725,933 3 
All requirements have not 
been met. 
It did not provide evidence 
of builders and electrical 
licences. 
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Tenderer & Description of 
Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score 

Total 
Contract 

Price 
Rank 

Demonstrated 
Understanding of 

the Required Tasks 

Capacity Demonstrated 
Experience in 

Completing Similar 
Projects 

Social and 
economic effects 

on the local 
community 

Earthcare (Australia) Pty 
Ltd 

No - not fully 
compliant 

It demonstrated an 
understanding of the 
required tasks.  It 
stated it will apply 
best practice 
approach to all 
works on the project 
from site 
establishment to 
earthworks, hard 
landscaping, 
irrigation and soft 
landscaping.  Its 
submission did not 
include a 
construction 
program. 

It was established in 
1989.  A structure of 
business and details 
of key personnel 
including their roles 
were provided.  Its 
submission did not 
address number of 
full-time employees.  
A list of equipment 
was supplied.  It 
stated the company 
has the financial 
capacity to carry out 
the work and there is 
no need to hire or 
purchase any 
additional resources 
to complete this 
project.  It has a 
quality management 
system and a safety 
policy in place.  
Copies of its safety 
policy and statistics 
including after-hour 
contacts for 
emergency 
requirements were 
supplied. 

It has demonstrated 
experience in 
completing similar 
works for various 
private organisations 
and local 
governments.  
Examples of works 
were provided and 
included Heathcote 
Playground (2000) 
for the City of 
Melville, Faulkner 
Park (2005) for the 
City of Belmont, 
Yokine Regional 
Playground (2012) 
for the City of 
Stirling. 

The company is 
located in Bibra 
Lake. 
It has included 
environmental 
groups, schools and 
residents groups in 
previous projects. 

60.6% $1,654,804 4 

All requirements have not 
been met.  It indicated that 
the company does not 
currently hold a building 
licence. 
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Tenderer & Description of 
Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score 

Total 
Contract 
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Rank 

Demonstrated 
Understanding of 

the Required Tasks 

Capacity Demonstrated 
Experience in 

Completing Similar 
Projects 

Social and 
economic effects 

on the local 
community 

DME Contractors Yes It demonstrated an 
understanding of the 
City’s requirements.  
Its submission 
provided a 
methodology 
statement and a list 
of tasks to be carried 
out from earthworks 
to installation of 
irrigation, electrical, 
playground 
equipment, plants, 
mulch and turf.  It did 
not include a 
construction 
program or 
timeframe to 
complete the works. 

It was incorporated 
in 1996 and in late 
2012 became part of 
the Total Eden 
Group.  It has 55 
staff employed within 
the last two years.  
Its submission 
included an outline 
of responsibilities of 
its managing 
director, operations 
manager and project 
managers.  A 
structure of business 
and details of 
support team were 
not provided.  It did 
not address the 
ability to provide 
additional personnel 
and resources if 
required.  After- 
hours contacts for 
emergency 
requirements were 
not supplied. 

It has demonstrated 
experience in 
completing similar 
works.  Examples of 
works were provided 
and included Trinity 
at Alkimos for 
Northern Corridor 
Development, 
Amstel Park Re-
development for the 
City of Wanneroo 
and Pioneer Park for 
the City of Gosnells.  
It did not provide 
period and dates of 
when these projects 
were undertaken. 

It is located in Darch. 
It will utilise local 
sub-contractors for 
plumbing and gas 
services. 

55.1% $1,521,764 5 
All requirements have been 
met. 
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Tenderer & Description of 
Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score 

Total 
Contract 
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Rank 

Demonstrated 
Understanding of 

the Required Tasks 

Capacity Demonstrated 
Experience in 

Completing Similar 
Projects 

Social and 
economic effects 

on the local 
community 

Advanteering Civil 
Engineers 

Yes It demonstrated 
some understanding 
of the required tasks.  
It submitted a 
general construction 
methodology and 
program.  It listed 
tasks to be carried 
out generally and did 
not elaborate on the 
works specific to this 
site.  Its proposed 
duration of time to 
complete the work 
was short compared 
to the date for 
practical completion 
indicated in the RFT. 

It commenced 
operation in 1980.  
Details of proposed 
key personnel 
including their 
qualifications and 
experience were 
provided.  A list of 
plant was supplied.  
It stated the 
company does not 
have any current 
project and all 
resources are 
available for the 
proposed duration of 
this project.  It has 
an accredited quality 
management system 
and a safety policy in 
place.  A copy of its 
safety policy was 
provided.  After-
hours contacts for 
emergency 
requirements were 
not supplied. 

It did not 
demonstrate 
experience in 
completing similar 
projects.  Examples 
of works provided 
were mainly civil 
projects and 
included Perth Arena 
Principal Shared 
Path (July 2013) for 
Main Roads WA and 
Downer Mouchel, 
Hyde Park Lake 
Restoration (June 
2013) for the City of 
Vincent and Ascot 
Racecourse 
Foreshore 
Stabilisation (April 
2013) for the City of 
Belmont. 

It is located in West 
Perth. 

45.1% $1,661,119 6 

All requirements have been 
met. 
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