
TENDER 005/20 -  SUPPLY AND DELIVERY OF PRE-MIX CONCRETE                                                                                               ATTACHMENT 1    

ITEM DESCRIPTION UNIT

1 25 MPa / 14 mm maximum aggregate size m³

2 25 MPa / 20 mm maximum aggregate size m³

3 Kerb mix (32 MPa  / 7 mm ‐ 10 mm aggregate size) m³

4 Additional cost for the rapid hardening additive (half) m³

5 Additional cost for the rapid hardening additive (full) m³

6 Cream coloured concrete ‘Crème’ 25 MPa / 14 mm maximum aggregate size m³

7 Cream coloured concrete ‘Crème’ 25 MPa / 20 mm maximum aggregate size m³

8 General Portland (GP) cement additive to mix m³

9 Chocolate Oxide m³

10 Limestone Oxide m³

11 25 MPa / 14 mm maximum aggregate size m³

12 25 MPa / 20 mm maximum aggregate size m³

13 Kerb mix (32 MPa  / 7 mm ‐ 10 mm aggregate size) m³

14 Additional cost for the rapid hardening additive (half) m³

15 Additional cost for the rapid hardening additive (full) m³

16 Cream coloured concrete ‘Crème’ 25 MPa / 14 mm maximum aggregate size m³

17 Cream coloured concrete ‘Crème’ 25 MPa / 20 mm maximum aggregate size m³

18 General Portland (GP) cement additive to mix m³

19 Chocolate Oxide m³

20 Limestone Oxide m³

21 Standing Time 30 min

SCHEDULE OF RATES

Supply and Delivery of Load 3.4 m³ Minimum

Supply and Delivery of Load less than 3.4 m³

Miscellaneous
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SUMMARY OF RFT SUBMISSIONS (One) 

Tenderer & 
Description of 

Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score 

Estimated 
Total 

Comparative 
Price 

Rank 
Capacity 

Demonstrated 
Experience in 

Providing 
Similar Services 

Demonstrated 
Understanding of 

the Required 
Tasks 

Social and 
economic effects 

on the local 
community 

The Trustee for 
Ransberg Unit Trust 
T/A WA Premix (WA 
Premix) 

Yes WA Premix with 
their head office 
and workshop in 
Bibra Lake WA, is a 
subsidiary of WA 
Limestone a 
quarrying and 
contracting 
business that has 
been operating 
under the same 
management for 
forty years. They 
have four plants in 
the Perth Metro 
area, with one in 
the Neerabup area 
near the City and a 
new, fifth batching 
plant commencing 
soon in Byford.  
They employ over 
thirty-five (35) 
people and operate 
a fleet of thirty-five 
(35) concrete 
agitator trucks. 
They have a totally 
computer controlled 
concrete batching 
operation to 
ensures a high and 
consistent level of 
quality with where 
batch records are 
traceable to source. 

The company 
currently are the 
supplier of pre-
mix concrete to 
the City since 
2017, under 
Contract 002/17 
with no issues 
being raised 
throughout the 
term of the 
Contract. They 
are highly 
qualified in this 
field with sufficient 
skilled labour to 
deliver the service 
to the City. WA 
Concrete have 
been providing 
similar services to 
many private and 
public 
organisations 
including the City 
of Cockburn for 
over 14 years and 
recently servicing 
the City of 
Gosnells. 

WA Premix 
demonstrated an 
understanding and 
appreciation of the 
City’s requirements 
as they claim to 
have established 
itself as a reliable 
supplier of 
premixed concrete 
and they supply 
products to a 
number of high-
profile projects. 
They requested a 
minimum of 24 
hours’ notice for the 
supply of concrete, 
but state that in 
most instances, 
same day delivery 
is possible. They 
are familiar with the 
City’s order 
placement process. 

This criteria was 
addressed but only 
engagement of two 
of their employees 
living within the 
boundaries of the 
City was a factor. 

68.8% $431,364 N/A 

All requirements have 
been met. 
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