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SCHEDULE OF ITEMS 

Item Description UOM 

Inspections, Fault Diagnosis and Repairs 

1 Qualified electrician (normal working hours) hour 

2 
Qualified electrician (after hours, including weekends and public 
holidays) 

hour 

3 Labourer (normal working hours) hour 

4 Labourer (after hours, including weekends and public holidays) hour 

5 Service charge/call out fee (if applicable) (normal working hours) each 

6 
Service charge/call out fee (if applicable) (after hours, including 
weekends and public holidays) 

each 

7 
Certified irrigation controller / field technician (rainbird site-control, 
hunter, signal) 

hour 

8 Materials/parts mark-up (percentage) % 

9 
Materials percentage discount off manufacturers list price 
(Variable Frequency Drive Starters, Soft Starters, Sine wave filters 
and associated components) 

% 

Miscellaneous 

10 
Portable generator set, suitable size to operate 
11 kW flood pump (permanent standby) 

hour 

11 Excavator hire (1.5 tonne) hour 

12 
Polyethylene Moulded Cable Pits with galvanised lids 
520mm x 240mm x 400mm 

unit 

13 
Polyethylene Moulded Cable Pits with galvanised lids 
660mm x 290mm x 575mm 

unit 

14 
Polyethylene Moulded Cable Pits with galvanised lids 
565mm x 335mm x 530mm 

unit 

15 40mm Grey rigid conduit – Medium duty – 4 meter per length each 
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SUMMARY OF TENDER SUBMISSIONS 

 

Tenderer & 
Description 
of Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score 

Price Rank 

Capacity  

Demonstrated 
experience in 

completing similar 
projects 

Demonstrated 
understanding of the 

required tasks 

Social and 
economic 

effects on the 
local 

community 

Triton 
Electrical 
Contractors 
Pty Ltd 

Yes Triton was formed 12 years 
ago. It employs six full-time 
staff; four electricians, one 
OHS and asset manager 
and one office manager. 
Their roles, qualifications, 
training and relevant 
experience in irrigation 
control systems were 
provided, most showing 
demonstrated  training. Staff 
are available 24 hours a day 
and after-hours contact 
numbers were supplied. 
The company has the ability 
to source more personnel if 
required. A detailed list of 
plant and equipment was 
included. It operates its own 
quality management 
systems modelled on the 
National Electrical 
Contractors Association 
systems and included 
extensive health safety and 
quality management 
manuals and policies. 

 

It demonstrated 
extensive experience 
in providing similar 
services for local 
governments and 
private organisations. 
It is the incumbent for 
City’s Irrigation 
Electrical Services 
Contract, 024/18, 
delivering similar 
works to the City. 
Similar works 
undertaken for other 
local governments  
include the supply, 
installation and 
maintenance of 
irrigation electrical 
infrastructure for the 
Cities of Wanneroo, 
Melville, Belmont, 
Victoria Park, Swan 
and Subiaco. Contract 
dates, outcomes and 
referee contacts were 
provided. 

The company 
demonstrated a 
thorough 
understanding of 
required tasks by 
submitting a 
comprehensive 
methodology, outlining 
key tasks, from 
lodgement of jobs to 
completion of the 
work, through its 
ServiceM8 
management 
software. It operates a 
job management 
system which 
provides real time 
data on appointments, 
work schedules, work 
progress, images, 
circuit diagrams, job 
priority and safety 
forms. It provided a 
standard timeline for 
new or replacement 
irrigation cubicles and 
maintenance works. 

 

It operates a 
fully serviced 
workshop 
based in 
Joondalup and 
utilises local 
suppliers to 
source parts, 
materials and 
equipment. The 
majority of its 
employees 
reside within 
the City and the 
company 
donates to local 
community or 
sporting groups 
each year with 
current 
beneficiaries 
including 
Joondalup City 
Soccer Club 
and Joondalup 
Men’s Shed. 

86.4% $1,803,230 1 

All 
requirements 
have been 
met. 
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